Bandi e Gare

ﬁzi Intervento restauro chiesa Immacolata
Concezione in Civitella D’Agliano (VT)

ANALISI DEI PREZZI

CAPITOLATO SPECIALE DI APPALTO

CIVITELLA D’AGLIANO (VT) CHIESA IMM CONCEZIONE ART21 gr-
mele signed

COMPUTO METRICO ESTIMATIVO

ELENCO DEI PREZZI UNITARI

FASCICOLO DELL'OPERA

PARERE SABAP-VT-EM 15974 03-10-2025

PSC E CRONOPROGRAMMA

QUADRO ECONOMICO

QUADRO INCIDENZA MANODOPERA

RELAZIONE GENERALE

RELAZIONE TECNICA

SCHEMA CONTRATTO DI APPALTO

TAV. 1 — INQUADRAMENTO GENERALE

TAV. 2A — STATO DI FATTO — PIANTE

TAV. 2B — STATO DI FATTO — SEZIONI

TAV. 2C — STATO DI FATTO — PROSPETTI



https://www.diocesiviterbo.it/blog/2025/12/02/bandi-e-gare/
https://www.diocesiviterbo.it/wp-content/uploads/ANALISI-DEI-PREZZI.pdf
https://www.diocesiviterbo.it/wp-content/uploads/CAPITOLATO-SPECIALE-DI-APPALTO.pdf
https://www.diocesiviterbo.it/wp-content/uploads/CIVITELLA-DAGLIANO-VT-CHIESA-IMM-CONCEZIONE_ART21_gr-mele_signed.pdf
https://www.diocesiviterbo.it/wp-content/uploads/CIVITELLA-DAGLIANO-VT-CHIESA-IMM-CONCEZIONE_ART21_gr-mele_signed.pdf
https://www.diocesiviterbo.it/wp-content/uploads/COMPUTO-METRICO-ESTIMATIVO.pdf
https://www.diocesiviterbo.it/wp-content/uploads/ELENCO-DEI-PREZZI-UNITARI.pdf
https://www.diocesiviterbo.it/wp-content/uploads/FASCICOLO-DELLOPERA.pdf
https://www.diocesiviterbo.it/wp-content/uploads/PARERE-SABAP-VT-EM-15974-03-10-2025.pdf
https://www.diocesiviterbo.it/wp-content/uploads/PSC-E-CRONOPROGRAMMA.pdf
https://www.diocesiviterbo.it/wp-content/uploads/QUADRO-ECONOMICO.pdf
https://www.diocesiviterbo.it/wp-content/uploads/QUADRO-INCIDENZA-MANODOPERA.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-GENERALE.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-TECNICA.pdf
https://www.diocesiviterbo.it/wp-content/uploads/SCHEMA-CONTRATTO-DI-APPALTO.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-1-INQUADRAMENTO-GENERALE.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-2A-STATO-DI-FATTO-PIANTE.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-2B-STATO-DI-FATTO-SEZIONI.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-2C-STATO-DI-FATTO-PROSPETTI.pdf

TAV. 3 — TAVOLA DEGLI INTERVENTI

E'nﬂobe

Z= Intervento restauro chiesa S.Francesco -
Vetralla (VT)

ANALISI DEI PREZZI

CAPITOLATO SPECIALE DI APPALTO

COMPUTO METRICO ESTIMATIVO

ELENCO DEI PREZZI UNITARI

FASCICOLO DELL'OPERA

PARERE SABAP-VT-EM 17383 27-10-2025

PSC E CRONOPROGRAMMA

QUADRO ECONOMICO

QUADRO INCIDENZA MANODOPERA

RELAZIONE DI CALCOLO

RELAZIONE GENERALE

RELAZIONE STORICA

RELAZIONE TECNICA

SCHEMA CONTRATTO APPALTO LAVORI

TAV. 1 — INQUADRAMENTO GENERALE

TAV. 2B — STATO DI FATTO — SEZIONI

TAV. 2C — STATO DI FATTO — PROSPETTI

TAV. 2D — STATO DI FATTO — PROSPETTI

TAV. 3 — TAVOLA DI PROGETTO



https://www.diocesiviterbo.it/wp-content/uploads/TAV.-3-TAVOLA-DEGLI-INTERVENTI.pdf
https://www.diocesiviterbo.it/wp-content/uploads/ANALISI-DEI-PREZZI-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/CAPITOLATO-SPECIALE-DI-APPALTO-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/COMPUTO-METRICO-ESTIMATIVO-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/ELENCO-DEI-PREZZI-UNITARI-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/FASCICOLO-DELLOPERA-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/PARERE-SABAP-VT-EM-17383-27-10-2025.pdf
https://www.diocesiviterbo.it/wp-content/uploads/PSC-E-CRONOPROGRAMMA-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/QUADRO-ECONOMICO-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/QUADRO-INCIDENZA-MANODOPERA-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-DI-CALCOLO.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-GENERALE-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-STORICA.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-TECNICA-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/SCHEMA-CONTRATTO-APPALTO-LAVORI.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-1-INQUADRAMENTO-GENERALE-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-2B-STATO-DI-FATTO-SEZIONI-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-2C-STATO-DI-FATTO-PROSPETTI-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-2D-STATO-DI-FATTO-PROSPETTI.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-3-TAVOLA-DI-PROGETTO.pdf

TAV. 4 — INTERVENTI STRUTTURALI

TAV. 4A — INTERVENTI STRUTTURALI — PARTICOLARI COSTRUTTIVI

VETRALLA (VT) CHIESA SAN FRANCESCO ART21 GR-mele signed

jn.dobe

Ll Intervento restauro chiesa San Martino in
Proceno (VT)

ANALISI DEI PREZZI

CAPITOLATO SPECIALE DI APPALTO

COMPUTO METRICO ESTIMATIVO

ELENCO DEI PREZZI UNITARI

FASCICOLO DELL'OPERA

PROCENO (VT) CHIESA DI S. MARTINO ART.21 DC signed

PROCENO (VT) PARERE SABAP

PSC E CRONOPROGRAMMA

QUADRO ECONOMICO

QUADRO INCIDENZA MANODOPERA

RELAZIONE DI CALCOLO

RELAZIONE GENERALE

RELAZIONE STORICA

RELAZIONE TECNICA

SCHEMA CONTRATTO APPALTO LAVORI

TAV. 1 — INQUADRAMENTO GENERALE

TAV. 2A — STATO DI FATTO — PIANTE



https://www.diocesiviterbo.it/wp-content/uploads/TAV.-4-INTERVENTI-STRUTTURALI.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-4A-INTERVENTI-STRUTTURALI-PARTICOLARI-COSTRUTTIVI.pdf
https://www.diocesiviterbo.it/wp-content/uploads/VETRALLA-VT-CHIESA-SAN-FRANCESCO_ART21_GR-mele_signed.pdf
https://www.diocesiviterbo.it/wp-content/uploads/ANALISI-DEI-PREZZI-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/CAPITOLATO-SPECIALE-DI-APPALTO-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/COMPUTO-METRICO-ESTIMATIVO-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/ELENCO-DEI-PREZZI-UNITARI-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/FASCICOLO-DELLOPERA-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/PROCENO-VT-CHIESA-DI-S.-MARTINO_ART.21_DC_signed.pdf
https://www.diocesiviterbo.it/wp-content/uploads/PROCENO-VT-PARERE-SABAP-.pdf
https://www.diocesiviterbo.it/wp-content/uploads/PSC-E-CRONOPROGRAMMA-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/QUADRO-ECONOMICO-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/QUADRO-INCIDENZA-MANODOPERA-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-DI-CALCOLO-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-GENERALE-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-STORICA-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-TECNICA-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/SCHEMA-CONTRATTO-APPALTO-LAVORI-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-1-INQUADRAMENTO-GENERALE-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-2A-STATO-DI-FATTO-PIANTE-1.pdf

TAV. 2B — STATO DI FATTO — SEZIONI

TAV. 2C — STATO DI FATTO — PROSPETTI

TAV. 3 TAVOLA DI PROGETTO

TAV. 4A — PROGETTO STRUTTURALE

E'nﬂobe

2w Tntervento restauro chiesa San Rocco 1in
Viterbo — fraz. Montecalvello

ANALISI DEI PREZZI

CAPITOLATO SPECIALE DI APPALTO

COMPUTO METRICO ESTIMATIVO

ELENCO DEI PREZZI UNITARI

FASCICOLO DELL’'QOPERA

PARERE SABAP-VT-EM 020706-23.12.2025

PSC E CRONOPROGRAMMA

QUADRO ECONOMICO

QUADRO INCIDENZA MANODOPERA

RELAZIONE DI CALCOLO

RELAZIONE GENERALE

RELAZIONE STORICA

RELAZIONE TECNICA SPECIALISTICA

SCHEMA CONTRATTO APPALTO LAVORI

TAV. 1 — INQUADRAMENTO GENERALE

TAV. 2 — STATO DI FATTO



https://www.diocesiviterbo.it/wp-content/uploads/TAV.-2B-STATO-DI-FATTO-SEZIONI-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-2C-STATO-DI-FATTO-PROSPETTI-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-3-TAVOLA-DI-PROGETTO-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-4A-PROGETTO-STRUTTURALE.pdf
https://www.diocesiviterbo.it/wp-content/uploads/ANALISI-DEI-PREZZI-3.pdf
https://www.diocesiviterbo.it/wp-content/uploads/CAPITOLATO-SPECIALE-DI-APPALTO-3.pdf
https://www.diocesiviterbo.it/wp-content/uploads/COMPUTO-METRICO-ESTIMATIVO-3.pdf
https://www.diocesiviterbo.it/wp-content/uploads/ELENCO-DEI-PREZZI-UNITARI-3.pdf
https://www.diocesiviterbo.it/wp-content/uploads/FASCICOLO-DELLOPERA-3.pdf
https://www.diocesiviterbo.it/wp-content/uploads/PARERE-SABAP-VT-EM_020706-23.12.2025.pdf
https://www.diocesiviterbo.it/wp-content/uploads/PSC-E-CRONOPROGRAMMA-3.pdf
https://www.diocesiviterbo.it/wp-content/uploads/QUADRO-ECONOMICO-3.pdf
https://www.diocesiviterbo.it/wp-content/uploads/QUADRO-INCIDENZA-MANODOPERA-3.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-DI-CALCOLO-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-GENERALE-3.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-STORICA-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-TECNICA-SPECIALISTICA.pdf
https://www.diocesiviterbo.it/wp-content/uploads/SCHEMA-CONTRATTO-APPALTO-LAVORI-2.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-1-INQUADRAMENTO-GENERALE-3.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-2-STATO-DI-FATTO.pdf

TAV. 3 — ANALISI DEL DEGRADO

TAV. 4 — TAVOLA DI PROGETTO

TAV. 6 — PROGETTO STRUTTURALE

VITERBO (VT) FRAZ. MONTECALVELLO-CHIESA SAN

ROCCO_ART21 DC _FC sp V3 signed

------ Intervento restauro chiesa Santa Vittoria 1in
Acquapendente (VT)

ACQUAPENDENTE (VT) CHIESA DI SANTA

VITTORIA ART21+ARCHEO DC FC_sp V3 signed

ANALISI DEI PREZZI

CAPITOLATO SPECIALE DI APPALTO

COMPUTO METRICO ESTIMATIVO

ELENCO DEI PREZZI UNITARI

FASCICOLO DELL'OPERA

PARERE SABAP-VT-EM 20712 23.12.2025

PSC E CRONOPROGRAMMA

QUADRO ECONOMICO

QUADRO INCIDENZA MANODOPERA

RELAZIONE DI CALCOLO

RELAZIONE GENERALE

RELAZIONE STORICA

RELAZIONE TECNICA

SCHEMA CONTRATTO APPALTO LAVORI



https://www.diocesiviterbo.it/wp-content/uploads/TAV.-3-ANALISI-DEL-DEGRADO.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-4-TAVOLA-DI-PROGETTO.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-6-PROGETTO-STRUTTURALE.pdf
https://www.diocesiviterbo.it/wp-content/uploads/VITERBO-VT-FRAZ.-MONTECALVELLO-CHIESA-SAN-ROCCO_ART21_DC_FC_sp_V3_signed.pdf
https://www.diocesiviterbo.it/wp-content/uploads/VITERBO-VT-FRAZ.-MONTECALVELLO-CHIESA-SAN-ROCCO_ART21_DC_FC_sp_V3_signed.pdf
https://www.diocesiviterbo.it/wp-content/uploads/ACQUAPENDENTE-VT-CHIESA-DI-SANTA-VITTORIA_ART21ARCHEO_DC_FC_sp_V3_signed.pdf
https://www.diocesiviterbo.it/wp-content/uploads/ACQUAPENDENTE-VT-CHIESA-DI-SANTA-VITTORIA_ART21ARCHEO_DC_FC_sp_V3_signed.pdf
https://www.diocesiviterbo.it/wp-content/uploads/ANALISI-DEI-PREZZI-4.pdf
https://www.diocesiviterbo.it/wp-content/uploads/CAPITOLATO-SPECIALE-DI-APPALTO-4.pdf
https://www.diocesiviterbo.it/wp-content/uploads/COMPUTO-METRICO-ESTIMATIVO-4.pdf
https://www.diocesiviterbo.it/wp-content/uploads/ELENCO-DEI-PREZZI-UNITARI-4.pdf
https://www.diocesiviterbo.it/wp-content/uploads/FASCICOLO-DELLOPERA-4.pdf
https://www.diocesiviterbo.it/wp-content/uploads/PARERE-SABAP-VT-EM_20712_23.12.2025.pdf
https://www.diocesiviterbo.it/wp-content/uploads/PSC-E-CRONOPROGRAMMA-4.pdf
https://www.diocesiviterbo.it/wp-content/uploads/QUADRO-ECONOMICO-4.pdf
https://www.diocesiviterbo.it/wp-content/uploads/QUADRO-INCIDENZA-MANODOPERA-4.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-DI-CALCOLO-3.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-GENERALE-4.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-STORICA-3.pdf
https://www.diocesiviterbo.it/wp-content/uploads/RELAZIONE-TECNICA-3.pdf
https://www.diocesiviterbo.it/wp-content/uploads/SCHEMA-CONTRATTO-APPALTO-LAVORI-3.pdf

TAV. 1 — INQUADRAMENTO GENERALE

TAV. 2A — STATO DI FATTO — PIANTA

TAV. 2B — STATO DI FATTO — PIANTA COPERTURA INTERNA
TAV. 2D — STATO DI FATTO — PROSPETTI

TAV. 3 — TAVOLA DEGLI INTERVENTI

TAV. 4A — INTERVENTI STRUTTURALI

TAV.

4B — INTERVENTI STRUTTURALI — PARTICOLARI



https://www.diocesiviterbo.it/wp-content/uploads/TAV.-1-INQUADRAMENTO-GENERALE-4.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-2A-STATO-DI-FATTO-PIANTA.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-2B-STATO-DI-FATTO-PIANTA-COPERTURA-INTERNA.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-2D-STATO-DI-FATTO-PROSPETTI-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-3-TAVOLA-DEGLI-INTERVENTI-1.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-4A-INTERVENTI-STRUTTURALI.pdf
https://www.diocesiviterbo.it/wp-content/uploads/TAV.-4B-INTERVENTI-STRUTTURALI-PARTICOLARI.pdf

